

| Date: | August 5, 2015 |
|----------------------|--|
| Subject: | ITB 2015-005 NWSRD Eastside Improvements |
| Solicitation Number: | ITB 2015-005 |
| OCPDS Number: | SW-0117 & WS-0111 |
| Opening Date / Time: | August 20, 2015 at 3:00pm |
| | |
| ADDENDUM Number: | 2 |

To all interested proposers:

The Town of Medley defines a solicitation "Addendum" as an addition to or amendment of the original terms, conditions, specifications, or instructions of a procurement solicitation (e.g. Invitation for Bids, Request for Proposals or Request for Qualifications), including but not limited to questions and answers, which are considered a material part of the solicitation.

Please note the following updates:

Revisions to the Project Manual (Solicitation Documents) as follows (<u>additions underlined</u>, deletions strikethrough):

- Invitation to Bid (BIDDER ACKNOWLEDGMENT OF INVITATION TO BID AND GENERAL CONDITIONS):
 - a. Mandatory Pre Bid Conference at 11:00am August 6, August 11, 2015
- 2) Part 1 General Bid Information Schedule of Events:

| Event | Description | Date |
|-------|--|---------------------|
| 1. | Advertisement for Bids | 07/07/15 |
| 2. | Pre-Bid Conference | 08/06/15 |
| | | <u>08-11-15</u> |
| 3. | Last day to submit Requests for Information (RFI's) | 08/12/15 |
| | | <u>08-16-15</u> |
| 4. | Opening of Bids | 08/20/15 |
| 5. | Award of Project by the Town Council | 09/07/15 |
| 6. | Notice of Award given to Contractor | 09/10/15 |
| 7. | Contract Documents execution by the Successful Bidder and submission of Certificate of Insurance to the Contract Administrator; Payment / Performance Bonds executed by Contractor and submitted to the Contract Administrator | 09/24/15 |
| 8. | Final approval by the Town Attorney and Contract Documents Execution by the Mayor of the Town of Medley | 10/01/15 |
| 9. | Notice to Proceed issued to Contractor | 10/08/15 |
| 10. | Substantial Completion (Beneficial Use) | 09/01/16 |
| 11. | Final Completion of Punch List items (365 Calendar days) | 10/07/16 |