

## **Town of Medley**

Office of Capital Projects & Development Services 7777 NW 72 Avenue, Medley, Florida 33166

Date:	January 12, 2016		
Subject:	ITB 2015-007 Pump Station 100 Emergency Repair		
Solicitation Number:	ITB 2015-007		
OCPDS Number:	Task No. 2015-007		
Opening Date / Time:	January 21, 2016 Changed to February 9th, 2016		
ADDENDUM Number:	1		

## To all interested proposers:

The Town of Medley defines a solicitation "Addendum" as an addition to or amendment of the original terms, conditions, specifications, or instructions of a procurement solicitation (e.g. Invitation for Bids, Request for Proposals or Request for Qualifications), including but not limited to questions and answers, which are considered a material part of the solicitation.

## Please note the following updates:

Revisions to the Project Manual (Solicitation Documents) as follows (<u>additions underlined</u>, <u>deletions strikethrough</u>):

- 1. Invitation to Bid (BIDDER ACKNOWLEDGMENT OF INVITATION TO BID AND GENERAL CONDITIONS):
  - a. BIDS WILL BE OPENED 3:00 P.M. (EST), January 21, 2016 February 9, 2016
  - b. Sealed Bids must be received and time stamped by the Town Clerk, either by mail or hand delivery, no later than 3:00 p.m. local time on January 21, 2016 February 9, 2016
    - c. Pre Proposal #2 Conference & Site Visit at 10:00am January 7<sup>th</sup> January 28, 2016
- 2. Part 1 General Bid Information Schedule of Events:

Event	Description	Date
1.	Advertisement for Bids	12/07/15
2.	Pre-Proposal Conference & Site Visit	<del>01/07/16</del>
		01/28/16
3.	Last day to submit Requests for Information (RFI's)	<del>01/17/16</del>
		02/02/16
4.	Opening of Bids	<del>01/21/16</del>
		02/09/16
5.	Award of Project by the Town Council	03/07/16
6	Selection Committee Recommendation	02/16/16
7.	Notice of Award given to Contractor	03/10/16
8.	Contract Documents execution by the Successful Bidder and	03/21/16
	submission of Certificate of Insurance to the Contract	
	Administrator; Payment / Performance Bonds executed by	
	Contractor and submitted to the Contract Administrator	
9.	Final approval by the Town Attorney and Contract Documents	03/25/16
	Execution by the Mayor of the Town of Medley	
4.0	N.S. A. D. Lie and A.	00/00/40
10.	Notice to Proceed issued to Contractor	03/29/16
11.	Substantial Completion (Beneficial use at 90 Calendar days)	06/27/16
12.	Final Completion of Punch List items (120 Calendar days)	07/26/16